



ITEM NO.	DESCRIPTION OF ITEM	QUANTITY	UNIT	ENGINEERS ESTIMATE		1. BUCK		J.R. SICARD INC.		99175		KENDRICK		G.M. TATRO		PENTA		KONSBERY		LAFERRIERE		PIZZAGALLI			
				UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
1	Chemical Feed and Storage Improvements	1	L.S.	\$423,000.00	\$423,000.00	\$405,477.00	\$405,477.00	\$420,850.00	\$420,850.00	\$390,000.00	\$390,000.00	\$434,985.00	\$434,985.00	\$420,000.00	\$420,000.00	\$498,000.00	\$498,000.00	\$412,708.00	\$412,708.00					\$458,850.00	\$458,850.00
2	Anteptic Resealer	1	L.S.	\$185,000.00	\$185,000.00	\$170,000.00	\$170,000.00	\$158,988.00	\$158,988.00	\$189,000.00	\$189,000.00	\$149,250.00	\$149,250.00	\$174,000.00	\$174,000.00	\$175,000.00	\$175,000.00	\$15,000.00	\$15,000.00	\$12,400.00	\$12,400.00			\$59,705.00	\$59,705.00
3	Rock Excavation	751	C.Y.	\$100.00	\$75,100.00	\$75.00	\$56,325.00	\$75.00	\$56,325.00	\$158.00	\$119,580.00	\$158.00	\$119,580.00	\$180.00	\$135,000.00	\$180.00	\$135,000.00	\$180.00	\$135,000.00	\$121.40	\$91,050.00			\$158.00	\$119,580.00
<b>ORIGINAL TOTAL CONTRACT PRICE</b>					<b>\$955,500.00</b>		<b>\$891,102.00</b>		<b>\$883,443.00</b>		<b>\$586,175.00</b>		<b>\$586,850.00</b>		<b>\$801,500.00</b>		<b>\$539,622.00</b>		<b>\$653,170.00</b>					<b>\$520,010.00</b>	

- Notes:
- J.R. Sicard Inc.: Page A.3.3 the price for Item No. 1 Chemical Feed and Storage Improvements in words is \$420,850.00, while the price in figures is \$422,850.00. The price in words governs.
  - J.R. Sicard Inc.: Based on the information stated in Note 1, the Total Contract price is decreased by \$2,000 to \$883,443.00.
  - Pizzagalli Construction: Page A.3.3 the price for Item No. 1 Chemical Feed and Storage Improvements in words is \$458,850.00, while the price in figures is \$458,850.00. The price in words governs.
  - Pizzagalli Construction: Based on the information stated in Note 3, the Total Contract Price is increased by \$10 to \$520,010.00.
  - Laferrere Construction: Due to major deficiencies and inaccuracies in the bid, the bid is being rejected.

Forcier, F. Aldrich, P.E.  
 Vice President  
 Forcier Aldrich & Associates  
 Engineers representing the Town of Hardwick, VT