CITY OF ST. ALBANS
ADVANCED WASTEWATER TREATMENT FACILITY
CONTRACT NO. 1 - BIOSOLIDS MANAGEMENT AND TRICKLING FILTER RENOVATION

FORCIER ALDRICH & ASSOCIATES
CIVIL & ENVIRONMENTAL ENGINEERS

FA-A

BID TABULATION %‘fﬁ%
April 28, 2009
Page 1 of 2
ENGINEER'S ESTIMATE NEAGLEY & CHASE KEYMONT CONSTRUCTION NECCO, INC.
ITEM ESTIMATED UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO. DESCRIPTION OF ITEM QUANTITY § UNIT PRICE COST PRICE COST PRICE COST PRICE COST
BASE BID
1 All Work Execept for Work covered under Bid ltem Nos. 2 thru 11 11 LS. $2,270,500.00 $2,270,500.00}  $1,905,000.00 $1,005,000.00] $1,925,900.00 $1.925,900.00] $2,017,578.00 $2,017,578.00
2 Miscellaneous/Extra Earth Excavation 501 C.Y. $20.00 $1,000.00 $10.00 $500.00 $5.00 $250.00 $11.00 $550.00
3 Earth Excavation Below Grade 1001 C.Y. $25.00 $2,500.00 $10.00 $1,000.00 $6.00 $600.00 $11.00 $1,100.00
4 Crushed Stone 501 CY, $20.00 $1,000.00 $22.00 $1,100.00 $27.00 $1,350.00 $24.00 $1,200.00
5 Gravel Borrow 100] C.. $10.00 $1,000.00 $15.00 $1,500.00 $16.00 $1,600.00 $21.00 $2,100.00
6 Rock Excavation 20: C.Y. $50.00 $1,000.00 $1.00 $20.00 $100.00 $2,000.00 $214.00 $4,280.00
7 Miscellaneous Concrete 201 C.Y. $306.00 $6.000.00 $350.00 $7,000.00 $250.00 $5,000.00 $428.00 $8,560.00
8 Miscellaneous Reinforcing Stes! 1,000f LBS $2.00 $2,000.00 $2.00 $2,000.00 $0.60 $600.00 $0.80 $8G0.00
9 Concrete Crack Repair 50§ L.F. $80.00 $4,000.00 $20.00 $1,000.00 $170.00 $8,500.00 $171.00 $8,550.00
10 | Concrete Spall Repair 251 FT? $80.0C $2,000.00 $206.00 $500.00 $210.00 $5,250.00 $214.00 $5,350.00
TOTAL BASE BID PRICE $2,291,000.00 $1,919,620.00 $1,951,050.00 $2,050,068.00
ADDITIVE ALTERNATE
11 ] Replacement of Heat Exchanger/Boiler 11 L.S, $132,300.00 $132,300.00 $175,000.00 $175,000.00 $187,300.00 $187,300.00 $175,833.00 $175,833.00




CITY OF ST. ALBANS
ADVANCED WASTEWATER TREATMENT FACILITY

CONTRACT NO. 1 - BIOSOLIDS MANAGEMENT AND TRICKLING FILTER RENOVATION

BID TABULATION

FORCIER ALDRICH 8& ASSOCIATES
CIVIL & ENVIRONMENTAL ENGHNEERS

FA

&%,

April 28, 2009
Page 2 of 2
MUNSON EARTH-MOVING D.E.W. CONSTRUCTION KINGSBURY COMPANIES T. BUCK CONSTRUCTION
ITEM ESTIMATED UNIT TOTAL UNIT - TOTAL UNIT TOTAL UNIT - TOTAL
NO. DESCRIPTION OF ITEM QUANTITY UNIT PRICE COST PRICE COST PRICE COST PRICE COST
BASE BID .
1 All Work Except for Work covered under Bid Item Nos. 2 thru 11 1] L.S. $2,096,000.00 $2,096,000.00| $2,149,000.00 $2,149,600.001 $2,153,848.00 $2,153,848.00F $2,260,900.00 $2,260,900.00
2 Miscellaneous/Extra Earth Excavation 50| CY. $18.00 $900.00 $22.00 $1,100.00 $30.00 $1,500.00 $15.00 $750.00
3 Earth Excavation Below Grade 100 C.Y. $12.00 $1,200.00 $38.00 $3,800.00 $30.00 $3,000.00 $25.00 $2,500.00
4 Crushed Stone 50 C.Y. $18.00 $900.00 $42.00 $2,100.00 $35.00 $1,750.00 $35.00 $1,750.00
5 Gravel Borrow 100 CY. $12.00 $1,200.00 $32.00 $3,200.00 $30.00 $3,000.00 $27.00 $2,700.00
) Rock Excavation 20 C.Y. $120.00 $2,400.00 $125.00 $2.500.00 $130.00 $2,600.00 $150.00 $3,000.00
7 Miscellaneous Concrete 20| C.Y. $225.00 $4,500.00 $400.00 $8,000.00 $300.00 $6,000.00 $120.00 $2,400.00
8 Miscellaneous Reinforcing Steel 1,000| LBS $1.00 $1,000.00 $0.75 $750.00 $2.00 $2,000.00 $1.00 $1,000.00
g9 Concrete Crack Repair 50| L.F. $42.00 $2,100.00 $160.00 $8,000.00 $100.00 $5,000.00 $50.00 $2,.500.00
10 | Concrete Spall Repair 25| 7 $153.00 $3,825.00 $200.00 $5,000.00 $80.00 $2,000.00 $100.00 $2,500.00
TOTAL BASE BID PRICE $2,114,025.00 $2,183,450.00 $2,180,698.00 $2,280,000.00
ADDITIVE ALTERNATE
11 | Replacement of Heat Exchanger/Boiler 1] L.S. $200,000.00 $200,000.00 $164,500.00 $164,500.00 $205,000.00 $205,600.00 $160,000.00 $160,000.00

Bid Informalities:

1. Keymont Construction, Inc.: Did not use the updated Schedule A: DBE Subcontract List that was distributed as part of Addendum No. 1.

2. NECCOQ, Inc.: Schedule of Prices, Bid ltem No. 1 -The lump sum price was not written in words.

3. D.E.W. Construction Corporation: Schedule of Prices, Bid ltem No. 1 - The lump sum price was not written in words.

4. Kingsbury Companies, LL.C: Schedule of Prices, Total Base Bid Price was not calculated correcly. The Total Base Bid Price should equal $2,180,5698.00, not $2,183,848.00 as written, for a difference of -$3,150.00.

Notes:

The-miarmation tabulated above accurately reflects bids received by the City of St. Albans, VT on April 28, 2009,
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adley F. Aldrich, PE, F.NSPE
Construction Project Manager
Forcier Aldrich & Associates, Inc.

Engineers representing the City of St. Albans, VT



